



PROCUREMENT DEPARTMENT

DESIGN & CONSTRUCTION DIVISION • 130 W. CONGRESS STREET, 3RD FLOOR • TUCSON, ARIZONA 85701-1317
TELEPHONE (520) 724-3731 • FAX (520) 724-4434

August 19, 2015,

ADDENDUM NO. 1

SOLICITATION NO. 186759: ANNUAL GUARDRAIL INSTALLATION, MAINTENANCE, AND REPAIR

This Addendum addresses questions raised through 3:00 PM on August 19, 2015, and at the pre-bid conference of August 18, 2015. This Addendum shall be incorporated and made part of the Bid Documents as though included therein. **This addendum is 3 pages.**

QUESTIONS/CLARIFICATIONS/REQUESTS FOR INFORMATION:

PRE-BID ATTENDANCE SIGN IN SHEET: The sign-in sheet for the pre-bid meeting held August 18, 2015, is available on the Pima County Procurement Department Design and Construction Division website at: <http://www.pima.gov/procure/ifbrfp-dc.htm> under the heading for this solicitation.

QUESTIONS:

Q) On line item 1, the estimated annual quantity of 7,000 L.F. appears to be significantly high. In the past years the actual quantity never exceeded 2,000 L.F. Having a high quantity will effect how a contractor will determine a unit price. Can this be adjusted to a more realistic quantity?
A) Yes, the Department will revise the bid schedule to change Line 1's estimated quantity from 7,000 L.F. to 3,500 L.F.

Q) In regards to line item 1, wouldn't it be advantageous for the County to make a separate line item for additional Traffic Control Devices that may be used under special conditions, instead of the contractor estimating possible additional cost therefore increasing the unit price amount?
A) The Department will revise the bid schedule to create a new line item # 13, Additional Traffic Control Devices Force Account. Additional cost will be billed as stated in Section 109-5, Extra and Force Account Work, of the Standard Specifications for Public Improvements.

BID SCHEDULE:

Bid Schedule: Bidders are instructed to REPLACE the Bid Schedule published in the Bid Documents with the attached EXHIBIT "A"- BID SCHEDULE – Revised 8/19/15 (1 page). Failure to use the corrected bid schedule may result in bid rejection. The revised bid schedule with this addendum incorporates the following addition and changes:

FROM:

ITEM #	DESCRIPTION	ESTIMATED ANNUAL QUANTITY	UOM	UNIT PRICE \$	EXTENDED AMOUNT \$
1	Guardrail and posts, Installed in Place; Includes removal of damaged section and replacement with new construction (**labor only, material to be provided by Pima County**)	7000	L.F.		

MS

TO:

ITEM #	DESCRIPTION	ESTIMATED ANNUAL QUANTITY	UOM	UNIT PRICE \$	EXTENDED AMOUNT \$
1	Guardrail and posts, Installed in Place; Includes removal of damaged section and replacement with new construction (**labor only, material to be provided by Pima County**)	3500	L.F.		

ADD:

ITEM #	DESCRIPTION	ESTIMATED ANNUAL QUANTITY	UOM	UNIT PRICE \$	EXTENDED AMOUNT \$
13	Additional Traffic Control Devices, Force Account	600	USD	\$1.00	\$600.00

All other requirements and terms of the Solicitation remain unchanged. Respondents are required to certify receipt of this addendum in their Bid Proposal. Failure to do so may result in declaration of the bid as non-responsive.

All questions shall be addressed in writing to Anthony V. Schiavone, Commodity/Contracts Officer, email tony.schiavone@pima.gov or fax number 520-724-4434. Please submit them no later than, Monday, August 24, 2015. Any questions submitted after the 24th might not get a response.

/s/Anthony V. Schiavone

Anthony V. Schiavone – Commodity/Contracts Officer

EXHIBIT "A" – BID SCHEDULE – Revised 8/19/15
SOLICITATION NO. 186759 -
ANNUAL GUARDRAIL INSTALLATION, MAINTENANCE, AND REPAIR

ITEM #	DESCRIPTION	ESTIMATED ANNUAL QUANTITY	UOM	UNIT PRICE \$	EXTENDED AMOUNT \$
1	Guardrail and posts, Installed in Place; Includes removal of damaged section and replacement with new construction (**labor only, material to be provided by Pima County**)	3500	L.F.		
2	Removal of Guardrail and posts	1000	L.F.		
3	Repair of Box Beam Guard Rail includes replacement and/or repair of rail and/or posts and painting as needed	300	L.F.		
4	Repair of Safety Barricade & Railing; includes replacement and/or repair of rail posts, gates and painting per Detail 105	2500	L.F.		
5	Labor to perform additional work similar to items 1 though 4	400	Hours		
6	Access Gate, Installed in Place; Type 1 – 14'	6	Each		
7	Access Gate, Installed in Place; Type 2 – 14'	6	Each		
8	Amount added Access Gate per foot for more than 14'	6	Foot		
9	Amount subtracted from Access Gate per foot for more than 14'	A. 6	Foot		
10	Post barricade; 10 A 4 inch, Complete In Place, per Detail 106	10	Each		
11	Post barricade; 10 B 6 inch, Complete In Place, per Detail 106	10	Each		
12	Removable post barricade, Complete In Place, per Detail 107	10	Each		
13	Additional Traffic Control Devices, Force Account	600	USD	\$1.00	\$600.00
GRAND TOTAL EXTENDED BID					

Note: Item 1 is for labor only, material will be provided by Pima County. All other items are for labor and material provided by Contractor

SIGNATURE: _____ DATE: _____

PRINTED NAME & TITLE: _____

FIRM NAME: _____