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PIMA COUNTY
PROCUREMENT DEPARTMENT

DESIGN & CONSTRUCTION DIVISION o 130 W. CONGRESS STREET, 3RD FLOOR e TUCSON, ARIZONA 85701-1317
TELEPHONE (520) 724-3731 e FAX (520) 724-4434

January 12, 2016

ADDENDUM NO. 4

SOLICITATION NO. 202583 — SUNSET ROAD: SILVERBELL ROAD TO INTERSTATE 10

This Addendum addresses question raised from January 7th, thru January 12" 3:00 pm. This Addendum shall be
incorporated and made part of the Bid Documents as though included therein. This addendum is 25 pages.

BID SCHEDULE:

Bidders are instructed to REPLACE the Bid Schedule published in Solicitation 202583 with the attached
Attachment 1 (7 pages) EXHIBIT “A”- BID SCHEDULE - Revised 1/12/2016 (7 pages). Failure to use the
corrected bid schedule may result in bid rejection.

CONTACT:

During my absence all questions shall be addressed in writing to Matt Sage, Commodity/Contracts Officer,
email matthew.sage@pima.gov or fax number 520-724-4434.

QUESTIONS/CLARIFICATIONS/REQUESTS FOR INFORMATION:

Q) Contractor cannot find bid item for 4” ITS pipe in the TEP section (pages 197-203).
A) Sheets 197-203 are being eliminated from the bid package. An updated bid schedule and revised
impacted sheet have being prepared. Attachment 2 (7 pages)

Q) Contractor cannot find bid item or information for 4” ITS across bridge and supports.
A) 4” ITS across bridge is in Combination Pedestrian-Traffic Bridge Railing. See Sheet S23-Page 92.
Attachment 3 (2 pages)

Q) Does the camera and mandrel of the storm drain go away due to the pipe being corrugated metal and
rcp? (drainage facilities-special provisions).
A) The Camera and Mandrel of the storm drain is for Corrugated High Density Polyethylene Pipe

(CHDPEP) and Steel Reinforced High Density Thermoplastic Ribbed Pipe (SRHDRP). The Standard
Specifications (Section 501) apply to Corrugated Metal and Reinforced Concrete Pipe.

Q) What is the correct bid items to use for TEP facilities?
A) The TEP work effort associated with this project is eliminated.

Q) There is no item on the bid schedule for 5150103 which is on pg. 48 of the S.P.
A) The bid schedule has been modified to include this item. The allowance will be for $2,500.

Q) Are the items for the 2” service and the 1 72" stub one in the same? Are they at the same location?
(reducer?) If not, contractor cannot find the other service (bid items 5101608 and 5108156).

A) The 2” Service is paid under bid item 5101608. The 1 2" stub is paid under bid item 5108156. A
reducer from the 2” to the 1 72" stub is required and part of bid item 5108156.
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Q) Does the county have any timeline on the utility completion dates, or what utilities are actually
relocating that could impact the project?

A) The only utility work to be completed will be along Silverbell Road. TEP work along Silverbell will not
be completed until May 1. Other utilities will have 90 days after TEP has completed their work to relocate
their facilities onto the new poles.

Q) What are the utility responsibilities for the bridge crossing?

A) The 2 - 4” Century Link and 1-4” Comcast conduits shall be installed by each respective utility through
the abutment diaphragms and backwalls to a point as depicted on the plans. This work shall be coordinated
by the contractor in accordance with “SECTION 107-21 CONTRACTOR’S RESPONSIBILITY FOR UTILITY
PROPERTY AND SERVICES” of the Special Provisions.

Q) TEP - Is the Contractor to supply and install the 2-6” RGS ducts and hanger hardware? What is the
pipe and hardware charged to?

A) TEP items on Bridge (as well as on Sheets 197 through 203) are eliminated from this contract.

Q) Century Link/Comcast - Is the contractor to supply and install the 2-4” conduits and hardware? What
is the pipe and hardware charged to?

A) Century Link/Comcast Century Link to provide 2-4” conduits and Comcast to provide 1 4” conduit

through abutment diaphragms and backwalls. Remaining work will occur after completion of project. See
“SECTION 105-6 COOPERATION WITH UTILITY COMPANIES” and “SECTION 107-21 CONTRACTOR’S
RESPONSIBILITY FOR UTILITY PROPERTY AND SERIVCES.”

Q) ITS - Is the 4” fiberoptic conduit in the barrier wall the 4”ITS that runs with the TEP pipe? If so what
does this work get charged to? If not where is the 4” its and what do they both get charged to?

A) The 4” ITS / Fiberoptic conduit in the “Combination Pedestrian-Traffic Bridge Railing” (bid item No.
6011132) is included in the cost of the item. See Note 15 Sheet S23-Page 92.

Q) What does the 1-4” conduit in the barrier wall get charged to?
A) The 1-2” Conduit in the “Combination Pedestrian-Traffic Bridge Railing” (bid item No. 6011132) is
included in the cost of the item. See Note 15 Sheet S23-Page 92.

Q) What do the hangers and brackets for the 2” HDPE irrigation line get charged to?

A) Hangers and brackets, including threaded inserts in bridge are included in bid item 8080001
“‘LANDSCAPE IRRIGATION SYSTEM.” Please refer to “SECTION 808-206.1(l) High Density Polyethylene
Pipe and Fittings” on page SP-142 of the Special Provisions.

Q) There is a detail on Sheet 39 (PP12) which shows a detail for a 6” ABC Driveway with header
curbing. The Bid item for Concrete header only has the 35LF of Concrete header alongside the AC Path.
Where does the header for the Driveway get paid for?

A) The detail is in error and a revised Page PP12-Sheet 39 has been prepared Attachment 4. The
concrete header is only adjacent to the AC path where the ABC driveway crosses it.

Q) Item 8080020 Irrigation Meter And Water Service Installation Fee Allowance says fee Allowance but it
is a lump sum item with no bid price. Should this item be a force account with a predetermined allowance unit
price in there like the other force account items?

A) This item is intended to cover the invoice cost to the contractor for the Tucson Water meter. Itis an
allowance item . The bid schedule has been revised accordingly.

Q) Plan sheet S22 calls out for deck drains 8°X12”. Sheet S23 calls out for deck drains 8"X2”. However,
there is no detail for these drains. What material are these drains to be fabricated from? Please advise.

A) Sheet S22-Page 91 Attachment 5 has been revised to reflect the correct dimension of the deck drain
at 8"x2”. No method to construct is specified because the Contractor shall submit their method to construct
the deck drains to the Engineer for approval.

Q) Are there details for the pedestals, other than what is depicted on pages 111 & 1127
A) Yes, see Sheet S04-Sheet 73, Sheet S24-Page 93, Sheet S37-Page 106 and ADOT Standard
Details.



Q) The (2) Large Curved Pedestals are depicted as kick outs on page 111, will a Detail be provided?
A) See Sheet S24-Page 93 and Sheet S37-Page 106.

Q) Page 92 references Item 6010600 as “Concrete Pedestal”’, however the Bid Schedule does not have
Item 6010600, Please Clarify?

A) On Sheet S23-Page 92, Attachment 3, Item 6010600 should read Item 6010660. Sheet S23-Page 94
has been revised accordingly.

Q) Page 106 references Item Number 6010660 as “Concrete Pedestal”’, however the Bid Schedule
describes this Bid Item Number as “Concrete Bridge Parapet”, Please Clarify?

A)  Bid schedule has been revised to have Item Number 6010660 described as “Concrete Bridge
Pedestal.”

Q) The Special Provisions on page 162, item 5, Basis of Payment, states ‘Constructing concrete pedestals
as shown in the project plans ...." Is to be included within this ltem Number, 9350050.

A)  The railings and pedestals shall be constructed, measured and paid as shown on the project plans,
described in the special provisions and itemized in the bid schedule.

To clarify, on page SP-162, item “5. Basis of Payment,” the language: “Constructing concrete pedestals as
shown in the project plans...” should be struck. Therefore, on page SP-162 the first sentence in the first
paragraph after “5. Basis of Payment: ... This includes:” should read as follows: “Coordinating Art Element
locations with the Artist, and coordinating/assisting Artist in the placement of base plate hole templates for
drilling holes in the pedestals for epoxy anchors.... Attachment 6

Q) Plan Sheet 73 identifies 2-2” Irrigation pipes with a detail through the diaphragm’s. However, no
hangers or hanger inserts are identified on page 74 for these two lines. Please clarify.

A) Sheet S043-Page 73 Attachment 7 does not show 2-2” Irrigation pipes with a detail through the
diaphragm.

Q). Plan Sheet 74 utility hangers/inserts for the TEP/Comcast/Century Link Qty seems to be incorrect for
code requirement spacing (max. 10’) Please verify.
A) TEP utility hangers are being eliminated. Hanger spacing for other conduits were provided by

Comcast and Century Link. Attachment 8

Q) Will plant mitigation be required for the area cleared under the bridge? The landscape plans show
seeding, but no plant replacement. | want to make sure we don’t need to replant and irrigate whatever we
clear.

A) The landscape plans are accurate for the mitigation required under the bridge for those areas
disturbed.

Q) Is the sidewalk shown on the bridge assumed to be included in the quantities for 4500 Class X
concrete?
A) See Note 15, S23, Page 92.

Q) Given the complexity of some of the areas to be seeded. Is hydraulically applied straw mulch an
accepted application method?

A) Hydroseed Areas: Hydraulically applied straw mulch IS acceptable in hydroseeded areas.

Drill Seeded Areas: Hydraulically applied straw mulch IS NOT to be used. The straw mulch in these areas
should not be applied hydraulically.

Q) Can you please confirm the WAPA line elevations?

As shown there will be less than 19’ vertical clearance from finish grade.

A) The lowest line is 2255.1" as shown on plans. The centerline elvation under this line is 2231.96. This
provides a 23.14' clearance. The minimum allowed is 21'1".



All other requirements and terms of the Solicitation remain unchanged. Any bid that fails to acknowledge any
addendum that directly affects cost, scope, or schedule will be rejected as non-responsive.

All questions shall be addressed in writing to Matt Sage, Commodity/Contracts Officer, email
matthew.sage@pima.gov or fax number 520-724-4434. Please submit them no later than January 14,
2016. Questions submitted after this date may not be addressed.

/s/Anthony V. Schiavone
Anthony V. Schiavone — Commodity/Contracts Officer
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