
 4RTVWE - VALENCIA: WADE TO AJO (SR86)
 FINAL DESIGN COST ESTIMATE

Proj No. : 4RTVWE - Valencia West (Pre Design) Project Location : Valencia: Wade - Ajo (SR86)
KH Mngr : Rick Solis, PE Project Description : Final Design Phase Plans
Date: 11/30/2016 Bid Advertisement Date : Nov 2017 to Jan 2018

ITEM No. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT
1090010 Fuel Adjustment Allowance USD 50,000 $1.00 $50,000.00
2010001 Clearing and Grubbing L.S. 1 $50,000.00 $50,000.00
2010004 Preservation Fencing L.F. 15,000 $3.00 $45,000.00
2010010 Clearing and Grubbing (Noxious and Invasive Species Control

Allowance)
USD 1 $5,000.00 $5,000.00

2020001 Removal of Structures & Obstructions L.S. 1 $125,000.00 $125,000.00
2020061 Relocate Mailbox EACH 3 $300.00 $900.00
2030300 Roadway Excavation C.Y. 5,693 $7.50 $42,697.50
2030500 Excavation (Overexcavation and Removal) C.Y. 41,402 $7.50 $310,515.00
2030401 Drainage Excavation C.Y. 9,627 $7.50 $72,202.50
2030402 Channel Excavation C.Y. 10,190 $7.50 $76,425.00
2030813 Dike L.F. 102 $30.00 $3,060.00
2030901 Borrow C.Y. 135,032 $10.50 $1,417,836.00
3030003 Aggregate Base C.Y. 40,391 $31.00 $1,252,121.00
3060002 Geogrid Base Reinforcement S.Y. 140,658 $2.00 $281,316.00
4040111 Tack Coat TON 39 $815.00 $31,785.00
4060001 Asphaltic Concrete (No. 1) TON 23,013 $63.00 $1,449,819.00
4060004 Asphaltic Concrete No. 2 (Terminal Mix) TON 14,886 $80.00 $1,190,880.00
4060003 Asphaltic Concrete (No. 3) TON 1,422 $65.00 $92,430.00
4060510 Bituminous Material Price Adjustment Allowance USD 200,000 $1.00 $200,000.00
5010002 Pipe Sleeve L.F. 1,750 $22.00 $38,500.00
5010007 Pipe, Corrugated Metal,  18" L.F. 60 $80.00 $4,800.00
5010011 Pipe, Corrugated Metal,  24" L.F. 28 $90.00 $2,520.00
5010324 Pipe, Spiral Rib Metal, 24" L.F. 397 $95.00 $37,715.00
5010336 Pipe, Spiral Rib Metal, 36" L.F. 2,551 $120.00 $306,120.00
5010348 Pipe, Spiral Rib Metal, 48" L.F. 488 $130.00 $63,440.00

42"x29" Steel Arch Pipe L.F. 777 $160.00 $124,320.00
49"x33" Steel Arch Pipe L.F. 1,095 $195.00 $213,525.00
57"x38" Steel Arch Pipe L.F. 456 $200.00 $91,200.00
60"x46" Steel Arch Pipe L.F. 648 $290.00 $187,920.00
68"x43" Steel Arch Pipe L.F. 432 $300.00 $129,600.00

5014018 Flared End Section, 18" (ADOT C-13.25) EACH 2 $300.00 $600.00
5030188 Drop Inlet SF 18,700 $7.50 $140,250.00
5050205 Storm Drain Manhole and Base (Std. Dtl. 302) EACH 3 $4,000.00 $12,000.00
5090100 Sewer Manhole, Reconstruct L.F. 23 $400.00 $9,200.00
5090110 Sewer Manhole, Adjustment EACH 5 $560.00 $2,800.00
5107110 Potable Water, Corrosion Test Station (CTS), New, Above Ground EACH 8 $3,000.00 $24,000.00

5107305 Rectifier, Relocate L.S. 3 $15,000.00 $45,000.00
5109000 Potable Water, Miscellaneous Work L.S. 1 $153,330.00 $153,330.00
5150005 Utility Potholing, Depth <12' EACH 400 $300.00 $120,000.00
5150007 Utility Potholing, Depth ≥12' EACH 75 $390.00 $29,250.00
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ITEM No. ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT
5150101 Utility Impact Allowance USD 100,000 $1.00 $100,000.00
6010161 Box Culvert 1B L.S. 1 $136,000.00 $136,000.00
6010162 Box Culvert 2 L.S. 1 $200,000.00 $200,000.00
6010164 Box Culvert 5 L.S. 1 $210,000.00 $210,000.00
6010165 Box Culvert 6 L.S. 1 $220,000.00 $220,000.00
6010166 Box Culvert 10 L.S. 1 $355,000.00 $355,000.00
6010167 Box Culvert 11A L.S. 1 $255,000.00 $255,000.00
6010168 Box Culvert 13 L.S. 1 $215,000.00 $215,000.00
6010169 Box Culvert 16 L.S. 1 $235,000.00 $235,000.00
6010200 Concrete Retaining Wall S.F. 12,106 $50.00 $605,300.00
6010712 Concrete Cutoff Wall (1' x 2') L.F. 26 $35.00 $910.00
6010713 Concrete Cutoff Wall (1' x 3') L.F. 87 $45.00 $3,915.00
6010714 Concrete Cutoff Wall (1' x 4') L.F. 350 $50.00 $17,500.00
6010730 Concrete Apron EACH 1 $4,000.00 $4,000.00
6016087 Pipe Culvert Headwall EACH 23 $6,500.00 $149,500.00
6016088 Pipe Culvert Headwall w/Wingwalls EACH 8 $9,500.00 $76,000.00
6070010 Sign Post (Perforated) (Single) L.F. 1,400 $9.00 $12,600.00
6070110 Foundation for Sign Post (Perforated) EACH 120 $200.00 $24,000.00
6080016 Sign Panel (Traffic Control) (Permanent) (Type IV) S.F. 900 $20.00 $18,000.00
6080020 Sign Panel (Traffic Control) (Permanent) (Diamond Grade) S.F. 10 $20.00 $200.00
7010001 Maintenance and Protection of Traffic L.S. 1 $150,000.00 $150,000.00
7010007 Construction Area Elements (Predetermined Reimbursement Rate

Allowance)
USD 100,000 $1.00 $100,000.00

7010010 Temporary Concrete Barrier (Installation and Removal) L.F. 15,000 $12.75 $191,250.00
7010025 Flashing Arrow Panel Ea/Day 3,800 $11.25 $42,750.00
7010027 Changeable Message Board Ea/Day 1,100 $23.50 $25,850.00
7010030 Vertical Panel Ea/Day 500,000 $0.15 $75,000.00
7010035 Barricade (Type II) Ea/Day 165,000 $0.15 $24,750.00
7010038 Barricade (Type III) Ea/Day 28,000 $0.30 $8,400.00
7010040 Flashing Warning Light (Type A) Ea/Day 370,000 $0.13 $48,100.00
7010043 Flashing Warning Light (Type B) Ea/Day 16,500 $0.58 $9,570.00
7010050 Steady-Burning Warning Light (Type C) Ea/Day 450,000 $0.20 $90,000.00
7010055 Standard Intensity Reflective Sheeting (Less than 10 Sq. Ft.) Ea/Day 135,000 $0.15 $20,250.00
7010060 Standard Intensity Reflective Sheeting (10 Sq. Ft. or Larger) Ea/Day 16,500 $0.25 $4,125.00
7010063 Portable Sign Stand (Spring Type) Ea/Day 11,500 $0.60 $6,900.00
7010065 Portable Sign Stand (Less than 10 Sq. Ft.) Ea/Day 130,000 $0.25 $32,500.00
7010069 Portable Sign Stand (10 Sq. Ft. or larger) Ea/Day 13,000 $0.54 $7,020.00
7010075 Flagging Services (Civilian) HOUR 3,750 $31.00 $116,250.00
7010077 Flagging Services (Uniformed Officer) (Off Duty) HOUR 750 $48.00 $36,000.00
7010079 Official Police Vehicle (Off Duty) HOUR 750 $11.00 $8,250.00
7040005 Pavement Marking (White Extruded Thermoplastic) (0.090") L.F. 73,960 $0.50 $36,980.00
7040006 Pavement Marking (Yellow Extruded Thermoplastic) (0.090") L.F. 32,950 $0.50 $16,475.00
7040032 Pavement Marking (White Extruded Thermoplastic) Sgl. Arrow

(0.090")
EACH 37 $150.00 $5,550.00

7040052 Pavement Marking (White Extruded Thermoplastic) Merge Arrow
(0.090")

EACH 3 $225.00 $675.00

7040062 Pavement Legend (White Extruded Thermoplastic) (ONLY) (0.090") EACH 17 $175.00 $2,975.00
7060020 Pavement Marker, Reflective, (Type C, Clear, Red) EACH 956 $2.75 $2,629.00
7060025 Pavement Marker, Reflective, (Type D, Yellow, Two-Way) EACH 65 $2.75 $178.75
7060035 Pavement Marker, Reflective, (Type H, Yellow, One-Way) EACH 162 $2.75 $445.50
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7080001 Painted Pavement Marking L.F. 106,910 $0.15 $16,036.50
7080010 Painted Pavement Symbol or Legend EACH 57 $48.00 $2,736.00
7310060 Pole (Type 2B Street Light) EACH 46 $2,300.00 $105,800.00
7310240 Pole Foundation (Type 2A, 2B and 2C Street Light)) EACH 24 $900.00 $21,600.00
7310241 Pole Foundation (Type 2A, 2B and 2C Street Light) (Spread

Foundation)
EACH 6 $700.00 $4,200.00

7310350 Control Cabinet Foundation EACH 1 $700.00 $700.00
7310375 Service Pedestal Cabinet Foundation EACH 4 $700.00 $2,800.00
7320010 Electrical Conduit (1") (PVC) L.F. 350 $5.00 $1,750.00
7320015 Electrical Conduit (1 1/2") (PVC) L.F. 1,850 $5.50 $10,175.00
7320020 Electrical Conduit (2") (PVC) L.F. 4,950 $6.00 $29,700.00
7320040 Electrical Conduit (4") (PVC) L.F. 13,700 $8.00 $109,600.00
7320041 Electrical Conduit (4") (PVC) (Second in Trench) L.F. 900 $4.00 $3,600.00
7320062 Electrical Conduit (4") (PVC) (Concrete Encased) L.F. 3,300 $20.00 $66,000.00
7320410 Pull Box (No. 5) EACH 37 $450.00 $16,650.00
7320420 Pull Box (No. 7) EACH 10 $600.00 $6,000.00
7320421 Pull Box (No. 7) (with Extension) EACH 6 $750.00 $4,500.00
7320440 Pull Box (Fiber Optic) EACH 7 $1,750.00 $12,250.00
7320459 Vault (Fiber Optic) EACH 12 $2,900.00 $34,800.00
7320609 Conductors (Street Lighting) L.S. 1 $100,000.00 $100,000.00
7320800 Service Pedestal Cabinet EACH 4 $2,200.00 $8,800.00
7320890 Electrical Service Installation L.S. 1 $20,000.00 $20,000.00
7330000 Intersection Traffic Signal Foundations / Adapter Plates EACH 2 $25,000.00 $50,000.00
7340200 Control Cabinet (Type IV) (Traffic Counter) EACH 1 $20,000.00 $20,000.00
7350100 Loop Detector (6' x 6') EACH 16 $900.00 $14,400.00
7360050 Luminaire (Horizontal Mount) (LED) EACH 46 $600.00 $27,600.00
7360310 Load Center Cabinet (Type I) EACH 4 $12,000.00 $48,000.00
8020011 Landscape Grading (DG and Plantings) L.S. 1 $500,000.00 $500,000.00
8070001 Landscaping Establishment L.S. 1 $15,000.00 $15,000.00
8080001 Landscape Irrigation System L.S. 1 $300,000.00 $300,000.00
8100001 AZPDES/NPDES  (Original) L.S. 1 $75,000.00 $75,000.00
8100005 Sediment Log (Discretionary) L.F. 1,500 $6.00 $9,000.00
8100006 Sediment Wattle (Discretionary) L.F. 4,500 $1.65 $7,425.00
8100012 AZPDES/NPDES Allowance (Modified) USD 70,000 $0.86 $60,200.00
9010001 Mobilization L.S. 1 $650,000.00 $650,000.00
9080001 Concrete Curb (Std. Dtl. 209) (Type 1) L.F. 29,106 $12.00 $349,272.00
9080051 Concrete Curb and Gutter (Std. Dtl. 209) (Type 1G) L.F. 293 $20.00 $5,860.00
9080006 Concrete Wedge Curb (Std. Dtl. 209) L.F. 77 $20.00 $1,540.00
9080090 Concrete Curb Terminal Section (Std. Dtl. 212) EACH 8 $185.00 $1,480.00
9080105 Concrete Curb Transition L.F. 72 $61.00 $4,392.00
9080201 Concrete Sidewalk S.F. 44,211 $3.15 $139,264.65
9080203 Concrete Sidewalk (6") S.F. 251 $4.75 $1,192.25
9080280 Curb Access Ramp, Std. Dtl. 207 (Type 1) EACH 10 $1,300.00 $13,000.00
9080285 Median Refuge Area (Type 1) EACH 7 $1,400.00 $9,800.00
9080292 Concrete Landing with Detectable Warning Strip (8') EACH 17 $1,500.00 $25,500.00
9080292 Concrete Landing with Detectable Warning Strip (6') EACH 18 $1,200.00 $21,600.00
9080402 Concrete Header L.F. 1,535 $12.00 $18,420.00
9080504 Concrete Ford Wall (1' x 4') L.F. 80 $46.00 $3,680.00
9090002 Survey Monument EACH 13 $300.00 $3,900.00
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9130001 Riprap (Dumped) C.Y. 500 $70.00 $35,000.00
9130100 Concrete Channel Lining S.Y. 12,620 $71.00 $896,020.00
9260001 Engineer's Field Office L.S. 1 $35,000.00 $35,000.00
9280036 Ground-In Rumble Strip (8-inch) L.F. 28,200 $0.33 $9,306.00
9300117 Miscellaneous Work 7 S.Y. 60 $71.00 $4,260.00
9300121 Miscellaneous Work 11 (Extend Pipe Culvert Headwall) L.F. 87 $75.00 $6,525.00
9300200 Miscellaneous Work 2 S.F. 135,000 $0.35 $47,250.00
9330002 Handrail L.F. 10,335 $32.00 $330,720.00

CONSTRUCTION COST (CON) $16,651,180
Construction Contingency (CTG) 10% $1,665,118
Construction Administration 15% $2,497,677
Art 1% $166,512

Notes:

1-

2-

5% Contingency aplied to Asphaltic Concrete No. 1 & No. 2 (Terminal Mix)

10% Contingency aplied Asphaltic Concrete (No. 3) - 8-ft Multiuse Path
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Item 2020061 – Relocate Mailbox 
 

4RTVWE

2020061
VC 12/1/2016 1

QUANTITIES RPS

Location Plan # Ref # Quantity (EA) Totals (EA)

Valencia Road DM1 N/A 0

DM2 N/A 0

DM3 N/A 0

DM4 N/A 0

DM5 N/A 0

DM6 N/A 0

DM7 N/A 0

DM8 N/A 0

DM9 N/A 0

DM10 N/A 3

DM11 N/A 0 3

Vahalla Road DM12 N/A 0

DM13 N/A 0 0

Total 3 EA

VALENCIA ROAD - WADE ROAD TO AJO WAY

Relocate Mailbox

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 3030003 – Aggregate Base 
 

4RTVWE

3030003
ABG 12/1/2016 1

QUANTITIES RPS

Location

Measured

Area (SF) Depth (FT) AB (CY)

Valencia Road Mainline 996069.0 1.000 36891.4

Vahalla & Iberia Avenue 74818.0 0.417 1154.6

Paved Driveways 32960.0 0.333 406.9

Maintanence Driveways 1167.0 0.333 14.4

Total 38467 CY

 Add 5% 40391 CY

VALENCIA ROAD - WADE ROAD TO AJO WAY

Aggregate Base

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 
 

 

Item 3060002 – Geogrid Base Reinforcement 
 

4RTVWE

3060002
ABG 12/1/2016 1

QUANTITIES RPS

Location

Measured

Area (SY)

Valencia Road Mainline 132,689

Vahalla & Iberia Avenue 7,969

Total 140,658 SY

VALENCIA ROAD - WADE ROAD TO AJO WAY

Geogrid Base Reinforcement

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 4040111 – Tack Coat 
 

4RTVWE

4040111
ABG 12/1/2016 1

QUANTITIES RPS

Location

Measured

Area (SY) Lifts Mult. Tack (TON)

Valencia Road Mainline 110674.0 1.000 0.000333 36.9

Total 37 TON

Add 5% 39 TON

VALENCIA ROAD - WADE ROAD TO AJO WAY

Tack Coat

.000333 = (.08 GAL / SY)     X               

(1 TON / 240 GAL)

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 

Item 4060001 – Asphaltic Concrete (No. 1) 
 

4RTVWE

4060001
ABG 12/1/2016 1

QUANTITIES RPS

Location

Measured

Area (SY)

Depth 

(FT) Mult. AC (TON)

Valencia Road - SR86 to 

Reed Bunting
47786.1 0.250 0.666 7956.388

Valencia Road - Reed 

Bunting to Star Diamond
62888.2 0.333 0.666 13961.184

Total 21,918 TON

Contingency 5%

Total 23,013 TON

VALENCIA ROAD - WADE ROAD TO AJO WAY

Asphaltic Concrete (No. 1)

.666= (148 LB / CF)   X        

(9 FT^2 / SY) X (1 TON / 

2000 LB)

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 4060004 – Asphaltic Concrete No. 2 (Terminal Mix) 
 

4RTVWE

4060004
ABG 12/1/2016 1

QUANTITIES RPS

Location

Measured

Area (SY) Depth (FT) Mult. AC (TON)

Valencia Road Mainline 110674.3 0.1667 0.666 12284.851

Vahalla & Iberia Avenue 8313.1 0.2500 0.666 1384.133

Paved Driveways 3662.2 0.2083 0.666 508.133

Total 14,177 TON

Contingency 5%

Total 14,886 TON

VALENCIA ROAD - WADE ROAD TO AJO WAY

Asphaltic Concrete No. 2 (Terminal Mix)

.666= (148 LB / CF)   X        

(9 FT^2 / SY) X (1 TON / 

2000 LB)

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 

Item 4060003 – Asphaltic Concrete No. 3 
 

4RTVWE

4060003
ABG 12/1/2016 1

QUANTITIES RPS

Location

Measured

Area (SY) Depth (FT) Mult. AC (TON)

Valencia South Pathway 11645.4 0.1667 0.666 1292.644

Total 1,293 TON

Contingency 10%

Total 1,422 TON

VALENCIA ROAD - WADE ROAD TO AJO WAY

Asphaltic Concrete (No. 3)

.666i= (148 LB / CF)   X        

(9 FT^2 / SY) X (1 TON / 

2000 LB)

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 5109000 – Potable Water, Miscellaneous Work 
 

4RTVWE

5109000
ABG 8/10/2016 1

QUANTITIES RPS

Item No. Item Description Unit Quantity Unit Price Amount

5101112

POTABLE WATER PIPE, DI, 

12" (CLASS 350) LF 180 $140 $25,200

5101412

POTABLE WATER PIPE, 

PVC, 12" (305) LF 642 $80 $51,360

5103101

POTABLE WATER, ADJUST 

VALVE BOX AND COVER EA 10 $300 $3,000

5105012

POTABLE WATER, PIPE 

REMOVE & DISPOSE, 12" & 

LARGER LF 822 $35 $28,770

5106012

POTABLE WATER, 

CONNECTIONS, 12" EA 8 $1,500 $12,000

5107130

POTABLE WATER, 

CORROSION TEST STATION 

(CTS), RELOCATED, ABOVE 

GROUND EA 6 $500 $3,000

5107350 RECTIFIER, RELOCATE EA 2 $15,000 $30,000

Total $153,330

VALENCIA ROAD - WADE ROAD TO AJO WAY

Potable Water, Miscellaneous Work

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 7040005 – Pavement Marking (White Extruded Thermoplastic) 

(0.090") 
 

4RTVWE

7040005
VC 12/1/2016 1

QUANTITIES RPS

Location Plan # Ref # Quantity (EA) Totals (EA)

Valencia Road Striping Quantities\Striping Quantities.xls

Total 73,960   L.F.

VALENCIA ROAD - WADE ROAD TO AJO WAY

Pavement Marking (White Extruded Thermoplastic) (0.090")

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 
 

Item 7040006 – Pavement Marking (Yellow Extruded Thermoplastic) 

(0.090") 
 

4RTVWE

7040006
VC 12/1/2016 1

QUANTITIES RPS

Location Plan # Ref # Quantity (EA) Totals (EA)

Valencia Road Striping Quantities\Striping Quantities.xls

Total 32,950   L.F.

VALENCIA ROAD - WADE ROAD TO AJO WAY

Pavement Marking (Yellow Extruded Thermoplastic) (0.090")

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 7040032 – Pavement Marking (White Extruded Thermoplastic) 

Sgl. Arrow (0.090") 
 

4RTVWE

7040032
VC 12/1/2016 1

QUANTITIES RPS

Location Plan # Ref # Quantity (EA) Totals (EA)

Valencia Road Striping Quantities\Striping Quantities.xls

Total 37       EACH

VALENCIA ROAD - WADE ROAD TO AJO WAY

Pavement Marking (White Extruded Thermoplastic) Sgl. Arrow  (0.090")

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 
 

Item 7040052 – Pavement Marking (White Extruded Thermoplastic) 

Merge Arrow (0.090") 
 

4RTVWE

7040050
VC 12/1/2016 1

QUANTITIES RPS

Location Plan # Ref # Quantity (EA) Totals (EA)

Valencia Road Striping Quantities\Striping Quantities.xls

Total 3         EACH

VALENCIA ROAD - WADE ROAD TO AJO WAY

Pavement Marking (White Hot-Sprayed Thermoplastic) Merge Arrow  (0.090")

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 7040062 – Pavement Legend (White Extruded Thermoplastic) 

(ONLY) (0.090") 
 

4RTVWE

7040062
VC 12/1/2016 1

QUANTITIES RPS

Location Plan # Ref # Quantity (EA) Totals (EA)

Valencia Road Striping Quantities\Striping Quantities.xls

Total 17       EACH

VALENCIA ROAD - WADE ROAD TO AJO WAY

Pavement Legend (White Extruded Thermoplastic) (ONLY) (0.090")

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 
 

Item 7060020 – Pavement Marker, Reflective, (Type C, Clear, Red) 
 

4RTVWE

7060020
VC 12/1/2016 1

QUANTITIES RPS

Location Plan # Ref # Quantity (EA) Totals (EA)

Valencia Road Striping Quantities\Striping Quantities.xls

Total 956     EACH

VALENCIA ROAD - WADE ROAD TO AJO WAY

Pavement Marker, Reflective, (Type C, Clear, Red)

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 7060025 – Pavement Marker, Reflective, (Type D, Yellow, Two-

Way) 
 

4RTVWE

7060025
VC 12/1/2016 1

QUANTITIES RPS

Location Plan # Ref # Quantity (EA) Totals (EA)

Valencia Road Striping Quantities\Striping Quantities.xls

Total 65       EACH

VALENCIA ROAD - WADE ROAD TO AJO WAY

Pavement Marker, Reflective, (Type D, Yellow, Two-Way)

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 

 

Item 7060035 – Pavement Marker, Reflective, (Type H, Yellow, One-

Way) 
 

4RTVWE

7060035
VC 12/1/2016 1

QUANTITIES RPS

Location Plan # Ref # Quantity (EA) Totals (EA)

Valencia Road Striping Quantities\Striping Quantities.xls

Total 162           EACH

VALENCIA ROAD - WADE ROAD TO AJO WAY

Pavement Marker, Reflective, (Type H, Yellow, One-Way)

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 7080001 – Painted Pavement Marking  
 

4RTVWE

7080001
VC 7/27/2016 1

QUANTITIES RPS

Location Plan # Ref # Quantity (EA) Totals (EA)

Valencia Road Striping Quantities\Striping Quantities.xls

Total 106,910     L.F.

VALENCIA ROAD - WADE ROAD TO AJO WAY

Painted Pavement Marking 

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 

Item 7080010 – Painted Pavement Symbol or Legend 
 

4RTVWE

7080010
VC 12/1/2016 1

QUANTITIES RPS

Location Plan # Ref # Quantity (EA) Totals (EA)

Valencia Road Striping Quantities\Striping Quantities.xls

Total 57             EACH

VALENCIA ROAD - WADE ROAD TO AJO WAY

Painted Pavement Symbol or Legend

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 9080001 – Concrete Curb (Std. Dtl. 209)(Type 1) 
 

4RTVWE

9080001
ABG 8/1/2016 1

QUANTITIES RPS

Location Plan # Quantity (LF)

Valencia Road 4RTVWE 29105.9

Total 29,106 L.F.

VALENCIA ROAD - WADE ROAD TO AJO WAY

Concrete Curb (Std. Dtl. 209) (Type 1)

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 

 

Item 9080006 – Concrete Wedge Curb (Std. Dtl. 209) 
 

4RTVWE

9080006
ABG 8/10/2016 1

QUANTITIES RPS

Location Plan # Quantity (LF)

Valencia Road 4RTVWE 77

Total 77 L.F.

VALENCIA ROAD - WADE ROAD TO AJO WAY

Concrete Wedge Curb (Std. Dtl. 209)

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 9080090 – Concrete Curb Terminal Section (Std. Dtl. 212) 
 

4RTVWE

9080090
ABG 8/10/2016 1

QUANTITIES RPS

Location Plan # Quantity (EA)

Valencia Road 4RTVWE 8

Total 8 EA

VALENCIA ROAD - WADE ROAD TO AJO WAY

Concrete Curb Terminal Section (Std. Dtl. 212)

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 

 

Item 9080105 – Concrete Curb Transition 
 

4RTVWE

9080105
ABG 8/1/2016 1

QUANTITIES RPS

Location Plan # Quantity (LF)

Valencia Road 4RTVWE 72.00

Total 72 L.F.

VALENCIA ROAD - WADE ROAD TO AJO WAY

Concrete Curb Transition

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 9080201 – Concrete Sidewalk 
 

4RTVWE

9080201
ABG 8/10/2016 1

QUANTITIES RPS

Location Plan # Quantity (SF)

Valencia Road 4RTVWE 44211

Total 44,211 S.F.

VALENCIA ROAD - WADE ROAD TO AJO WAY

Concrete Sidewalk

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 

 

Item 9080203 – Concrete Sidewalk (6”) 
 

4RTVWE

9080203
ABG 8/1/2016 1

QUANTITIES RPS

Location Plan # Quantity (SF)

Valencia Road 4RTVWE 251.00

Total 251 S.F.

VALENCIA ROAD - WADE ROAD TO AJO WAY

Concrete Sidewalk (6")

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 9080280 – Curb Access Ramp, Std. Dtl. 207 (Type 1) 
 

4RTVWE

9080280
ABG 8/10/2016 1

QUANTITIES RPS

Location Plan # Quantity (EA)

Valencia Road 4RTVWE 10

Total 10 EA

VALENCIA ROAD - WADE ROAD TO AJO WAY

Curb Access Ramp, Std. Dtl. 207 (Type 1)

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 

 

Item 9080285 – Median Refuge Area (Type 1) 
 

4RTVWE

9080285
ABG 12/1/2016 1

QUANTITIES RPS

Location Plan # Quantity (EA)

Valencia Road 4RTVWE 7

Total 7 EA

VALENCIA ROAD - WADE ROAD TO AJO WAY

Median Refuge Area (Type 1)

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 9080402 – Concrete Header 
 

4RTVWE

9080402
ABG 8/1/2016 1

QUANTITIES RPS

Location Plan # Quantity (LF)

Valencia Road 4RTVWE 1535.00

Total 1,535 L.F.

VALENCIA ROAD - WADE ROAD TO AJO WAY

Concrete Header

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 

 

Item 9080504 – Concrete Ford Wall (1’ x 4’) 
 

4RTVWE

9080504
ABG 8/10/2016 1

QUANTITIES RPS

Location Plan # Quantity (LF)

Valencia Road 4RTVWE 80

Total 80 L.F.

VALENCIA ROAD - WADE ROAD TO AJO WAY

Concrete Ford Wall (1' x 4')

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.
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Item 9090002 – Survey Monument 
 

4RTVWE

9090002
ABG 8/1/2016 1

QUANTITIES RPS

Location Plan # Quantity (EA)

Valencia Road 4RTVWE 13.00

Total 13 EA

VALENCIA ROAD - WADE ROAD TO AJO WAY

Survey Monument

PROJECT PROJECT NO. SHT. NO.

BY DATE

CKD BY

DATE

PROJECT PROJECT NO.PROJECTPROJECTPROJECTPROJECTPROJECTPROJECT PROJECT NO.PROJECT NO.PROJECT NO.PROJECT NO.

 


