PROCUREMENT DEPARTMENT
DESIGN & CONSTRUCTION DIVISION « 130 W. CONGRESS STREET, 3RD FLOOR » TUGSON, ARIZONA 856701-1317
TELEPHONE {520) 724-3731 » FAX (520) 724-4434

June 9, 2016

ADDENDUM NO. 1

SOLICITATION NO. 216637 — DESIGN ENGINEERING SERVICES FOR INA RD: SHANNON RD TO LA
CHOLLA BLVD

This Addendum addresses questions raised during the pre-submittal meeting held on June 7, 2016 and through
1:00 pm on June 9, 2016. This Addendum shall be incorporated and made part of the Bid Documents as though
included therein. This addendum is 2 pages.

PRE-BID ATTENDANCE SIGN IN SHEET: The sign-in sheet for the pre-bid meeting held June 7, 20186, ié
availabte on the Pima County Procurement Department Design and Construction Division website at:
http://www.pima.gov/procurefifbrfp-de.htm under the heading for this solicitation.

QUESTIONS/CLARIFICATIONS/REQUESTS FOR INFORMATION:

Q) Is there a requirement for geo-tech engineering?
A) No, geotech is not required for this project.

Q) Can the Respondent’'s statement be provided in word, or a document that can be filled out electronically.
A) Yes it will be posted on the website.

Q) For Landscape plant inventory and salvage are you going by ADOT .or Pima County
Standards/requirements. ‘
. A) Pima County requirements and or standards would be used.

Q) The RFQ indicates that the County will provide a survey of the project site. Will this survey be of
sufficient detail to make a determination as to whether or not existing features such as curb ramps meet
applicable ADA standards?

A) YES - per the IFB SOW the consultant is responsible to work with PC Survey to obtain survey data,
and data shall be sufficient to support detailed design activities.

Q) Public Meetings will the consultant be responsible to schedule places and coordinate times for the public
meetings. :

A) The department of transportation’s public relations will send out notices and make location
arrangements, it is the consultant’s responsibility to attend and provide exhibits as needed.

Q) What is the estimated construction budget?
A) The estimated construction budget is $900,000.



Q) Areas where the sidewalk width varies, ie length of 4’ sidewalk, does the County want bulb outs in some
areas?

A) For any segment of existing sidewalk that doesn’t meet current standards, the intent is fo leave as much
in place as possible in order to minimize cost and impact. However, the design team will need to coordinate
an evaluation with PCDOT to identify what modifications may be needed in order to comply with ADA
requirements. All new sidewalk will be per current PCDOT standards.

All other requirements and terms of the Solicitation remain unchanged. Respondents are required to certify
receipt of this addendum in their Statement of Qualifications (S0OQ). Failure to do so may result in
declaration of the bid as non-responsive.

All questions shall be addressed in writing to Anthony V. Schiavone, Commaodity/Contracts Officer,
email anthony.schiavone@pima.gov or fax number 520-724-4434. Please submit them nc later than
June 14, 2016. Any questions submitted after the 14th might not get a response.

/s/Anthony V. Schiavone
Anthony V. Schiavone — Commodity/Contracts Officer




