



130 W. CONGRESS ST., 3rd FLOOR
TUCSON, ARIZONA 85701-1317
TELEPHONE (520) 724-8161, FAX (520) 798-1484

September 17, 2015

IFB 188984: POLYMER ADDENDUM 3

The following clarifications shall be incorporated into **IFB #188984**:

1. **CLARIFICATION:** as follows:

The testing schedule by week date for each contractor shall be as follows:

Polydyne	September 28 th
BASF	October 5 th
Solenis	October 12 th
Kemira	October 19 th

During the week of testing for each contractor the following schedule will be used:

Tuesday, Wednesday and Thursday will be designated for running the trial polymer for each contractor.

The contractor's representative can be on-site on Monday in preparation for trial run.

The centrifuge thickening process starts daily around 5:30 a.m. and continues till 9:30 p.m.

The contractor's representative can check into Tres Rios WRF after 5:00 a.m. If the representative stays beyond 6:00 p.m. arrangements can be made to have them check out and have their identification document(s) returned to them upon departure.

The Gravity Belt Thickening process is run daily.

All other terms and conditions remain the same.

Hazel D. Houston
Commodity Contracts Officer
Pima County Procurement
Telephone: (520) 740-8168
Fax: (520) 791-6507
Hazel.houston@pima.gov